

The Islamia University of Bahawalpur

University website: www.iub.edu.pk

Tender Notice

Sealed tenders on prescribed tender forms are invited on the basis of MRS/ITEM RATES from the approved contractors of the Islamia University of Bahawalpur for the following works.

Sr. #	Name of Works	MRS/Item Rates	Estimated Cost Rs.	Earnest Money Rs.	Tender Fee Rs.	Period
1	Extension of University Engineering College at Baghdad-ul-Jadeed Campus	MRS Feb to July, 2016	Rs.87,031,315.0	2% of Bid Cost	Rs.43,550.0	18 Months
2	Construction of Girls Hostel (Ground Floor) of IUB Sub Campus Rahimyar Khan	MRS Feb to July, 2016	Rs.76,789,465.0	--do--	Rs.38,400.0	12 Months
3	Construction of Boys Hostel (Ground Floor) of IUB Sub Campus Rahimyar Khan	MRS Feb to July, 2016	Rs.76,789,465.0	--do--	Rs.38,400.0	12 Months
4	Construction of Administration Block of IUB Sub Campus Rahimyar Khan	MRS Feb to July, 2016	Rs.24,556,828.0	--do--	Rs.12,300.0	12 Months
5	Construction of Lecture Theaters at Baghdad-ul-Jadeed Campus	MRS Feb to July, 2016	Rs.14,807,142.0	--do--	Rs.7,410.0	12 Months
6	Construction of 4 Nos. culverts and pacca water course from siphon to turbine No. 6, back side of Umer Hall & Gymnasium to Sports facilities for girls at Baghdad-ul-Jadeed Campus	MRS Feb to July, 2016	Rs.4,969,816.0	--do--	Rs.2,500.0	3 Months
7	Special repair/Providing & fixing razor cut wire fence for Boundary wall at New Campus Bahawalnagar	MRS Feb to July, 2016	Rs.4,469,542.0	--do--	Rs.2,250.0	3 Months
8	Construction of footpath in front of Auditorium Building & Faculty area at Baghdad-ul-Jadeed Campus	MRS Feb to July, 2016	Rs.2,997,677.0	--do--	Rs.1,500.0	2 Months
9	Annual Special Repair for Khadija Hall at Baghdad-ul-Jadeed Campus	MRS Feb to July, 2016	Rs.2,879,425.0	--do--	Rs.1,450.0	3 Months
10	Renovation of 4 No's Toilet Blocks at Abu-Bakar Hall Abbasia Campus	MRS Feb to July, 2016	Rs.2,508,172.0	--do--	Rs.1,300.0	2 Months
11	Annual Repair of Abu Bakar Hall (Block "A") 1st & 2nd Floor at Abbasia Campus	MRS Feb to July, 2016	Rs.1,341,951.0	--do--	Rs.700.0	2 Months
12	Provision of Tuff Tile on the East side of mian Auditorium Building at Baghdad-ul-Jadeed Campus	MRS Feb to July, 2016	Rs.1,207,132.0	--do--	Rs.610.0	2 Months
13	Removing & Re-fixing G.I wire gauze windows Ayesha & Fatima Hall at Baghdad-ul-Jadeed campus	MRS Feb to July, 2016	Rs.1,096,569.0	--do--	Rs.550.0	2 Months
14	Construction of Parking Shed for Faculty Hostel for Men at Baghdad-ul-Jadeed campus	MRS Feb to July, 2015	Rs.786,846.0	--do--	Rs.400.0	60 days
15	Providing & Fixing Water Proof Ceiling Fan and Renovation of Wash Room of Jamia Masjid at Baghdad-ul-Jadeed Campus	MRS Feb to July, 2016	Rs.775,858.0	--do--	Rs.400.0	1 Month
16	Resurfacing of Road Residential area Category -B & C at Baghdad-ul-Jadeed Campus	MRS Feb to July, 2016	Rs.596,282.0	--do--	Rs.300.0	2 Months
17	Renovation of Treasurer office at Abbasia Campus	MRS Feb to July, 2016	Rs.494,207.0	--do--	Rs.250.0	2 Months
18	Replacement of main cable from Transformer to Generator & Generator to mian panel at khawaja Fareed Campus	MRS Feb to July, 2016	Rs.479,500.0	--do--	Rs.250.0	1 Month
19	Providing & Fixing work station for Audit & Account Branch at Abbasia Campus	MRS Feb to July, 2016	Rs.476,314.0	--do--	Rs.250.0	2 Months
20	Annual/Special repair Room No. 8, 9 10, 12 14, 15, 17, 106, 107, 110, 111 & 113 Foreign Faculty Hostel at Baghdad-ul-Jadeed Campus	MRS Feb to July, 2016	Rs.395,335.0	--do--	Rs.200.0	2 Month
21	Construction of Green House for Department of Horticultural of UCA&ES at Baghdad-ul-Jadeed Campus	MRS Feb to July, 2016	Rs.250,000.0	--do--	Rs.130.0	1 Month
22	Construction of Lath House for Nursery Plants of UCA&ES at Baghdad-ul-Jadeed Campus	MRS Feb to July, 2016	Rs.250,000.0	--do--	Rs.130.0	1 Month
23	General Maintenance & Renovation of Faculty Hostel for Men at IUB, Sub Campus Rahimyar Khan	MRS Feb to July, 2016	Rs.154,090.0	--do--	Rs.100.0	2 Months
24	Annual Special Repair for Staff Colony Masjid at Baghdad-ul-Jadeed Campus	MRS Feb to July, 2016	Rs.149,751.0	--do--	Rs.100.0	1 Month
25	Annual/Special repair for Cat C-10 at Baghdad-ul-Jadeed Campus	MRS Aug 15 to Jan, 2016	Rs.128,751.0	--do--	Rs.100.0	1 Month
26	Annual repair of Medical Centre at Abbasia Campus	MRS Feb to July, 2016	Rs.123,775.0	--do--	Rs.100.0	1 Month
27	Repair/ Rewinding of 50 KVA DG set (Siemens) for DIT at Baghdad-ul-Jadeed Campus	N.S.I	Rs.367,920.0	--do--	Rs.200.0	15 days

- Detailed particulars of the works can be seen in the office of the undersigned on the working days during office hours.
- Prescribed tender forms duly signed by the Sr. Project Director of Project Directorate can be had from the office of the undersigned upto **Friday, June 13, 2016** during office hours.
 - Bank receipt of Tender fee.
 - Deposit at call as earnest money @ 2% of bid price from any scheduled bank issued in the name of Treasurer, the Islamia University of Bahawalpur must be accompanied with the tender.
 - Proof of Enlistment/Renewal in the Islamia University of Bahawalpur for the year 2015-16.
 - Proof of deposit of Enlistment/Renewal fee for the year 2015-16.
 - Tenders will be issued to the contractors in their specified fields by PEC / approved by IUB.
- Tenders will not be issued to the representatives/attorneys of firms/contractors except the owner of firm/ contractor himself.
- The tenders will be issued, received and opened as per following schedule:-
 - Date of Issuance of tender upto 13-06-2016 (during office hours)
 - Date of Receiving 16-06-2016 (upto 10:00 AM)
 - Date of Opening 16-06-2016 (at 10:30 AM)
 - In case of holiday next date of working day will be considered.
- This tender notice can also be seen at the PPRA website.
- Tenders will be opened by Tender opening committee in the office of Executive Engineer (Maintenance) at Abbasia Campus in the presence of contractors/their authorized representatives.
- The Vice Chancellor, Islamia University of Bahawalpur reserves the right to accept or reject any or all the tenders as per PPRA rule No.35.



Senior Project Director
The Islamia University of Bahawalpur
Abbasia Camps, Bahawalpur
Ph: 062-9250248

(IPB-645)