

The Islamia University of Bahawalpur

University online: www.iub.edu.pk

Tender Notice

Sealed tenders based on item rates / percentage above or below on approved estimated DNIT amount based on MRS Jan to June 2018 are hereby invited, for the work mentioned below from the contractors/firms enlisted/renewed with IUB for the current financial year in the relevant field.

Sr #	Name of Works	T.S Cost Earnest Money	T.S Date	Tender Fee Rupees	Completion Period	Last date for submission of application to purchase tender	Last date & time for receipt / opening of tender
1	Supply, Installation and Replacement of Energy Meters for Various Locations (Staff Colony, Faculty, Student Hostels, Academic Blocks, Water System and etc.) at Baghdad-ul-Jadeed Campus	Rs.3,241,239	26.6.18	10,000	1 Month	30.07.2018	01.08.2018 11:00 AM/11:30 AM
		Rs.64,900					
2	Construction of Culvert, Security Hut & Toe Wall near Transport Area and Dismantling, Shifting and Fixing of Cycle Stand and Main Gate at Abbasia Campus	Rs.2,688,452	28.6.18	2,000	2 Months		
		Rs.53,800					
3	Repair / Rewinding of 200KVA Transformer for Water Turbine No. 4 at Baghdad-ul-Jadeed Campus	Rs.200,754	01.6.18	2,000	15 Days		
		Rs.4,100					

General Terms and Conditions

- Detailed particulars of the works can be seen in the office of the undersigned on the working days during office hours.
- Prescribed tender forms duly signed by the Project Director, Directorate of Engineering can be obtained immediately from the date of publication of this advertisement from the office of the undersigned during office hours OR downloaded from IUB website. The below mentioned items/documents should also be attached with the tender form.
 - Bank receipt of Tender fee.
 - Deposit at call as earnest money @ 2% of estimated cost (as mentioned against each work) issued in the name of Project Director, The Islamia University of Bahawalpur from any scheduled Bank.
 - Proof of Enlistment/Renewal in the Islamia University of Bahawalpur for the year 2018-19.
 - Proof of deposit of Enlistment/Renewal fee for the year 2018-19.
 - Tenders will be issued to the contractors in their specified fields as per PEC license and approved by IUB.
- In case of holiday, next date of working day will be considered.
- The tenders will be issued, received and opened as mentioned against each work.
- Tender rates and amounts should be filled in figures as well as in words. Tender should be sealed as per general direction given in the tender documents.
- Tenders will be opened by Tender Opening Committee in the office of Project Director at Abbasia Campus in the presence of contractors/their authorized representatives.
- The Competent Authority, the Islamia University of Bahawalpur may reject all bids or proposal at any time prior to the acceptance of a bid or proposal as per PPRA rules.



Project Director
The Islamia University of Bahawalpur
Abbasia Campus, Bahawalpur.
Phone: 062-9250248

IPB-680

Daily Jang Multan 15-07-2018

The News Lahore 16-07-18

The Islamic University of Bahawalpur

Supply, Installation and Replacement of Energy Meters for Various Locations (Staff colony, Faculty, Student hostels, Academic blocks, Water system and etc.) at Baghdad-ul-Jadeed Campus

Estimate Based on MRS: 1st Bi-Annual, 2018

ABSTRACT OF COST


A) <u>Schedule Items</u>		
Electrical Works	Rs.	412,877.00
Total	Rs.	412,877.00
B) <u>Non-Schedule Items</u>		
Electrical Works	Rs.	2,674,017.00
Total	Rs.	2,674,017.00
Total A & B	Rs.	3,086,894.00
5% Punjab sales tax	Rs.	154,345.00
Grand total	Rs.	3,241,239


Sub-Engineer


Assistant Engineer (Elec)


Executive Engineer

Technically Sanctioned for Rs.3,333,846.00


Project Director
26/6/2018

The Islamia University of Bahawalpur
CONSTRUCTION OF CULVERT, SECURITY HUT & TOE WALL NEAR
TRANSPORT AREA AND DISMANTLING, SHIFTING AND FIXING OF CYCLE
STAND AND MAIN GATE AT ABBASIA CAMPUS

Amended
28.6.18

Estimate Based on MRS Jan to Jun 2018

ABSTRACT OF COST

SCHEDULE WORK

A	Construction of Operational hut for biometric system and covering of water course with RCC Slab along with Culvert at Abbasia campus.	Rs.	650,996.00 ✓
B	Construction of Toe Wall and Tuff Tile for Cycle Stand Near Transport Area	Rs.	863,601.00 ✓
C	Dismantling/Shifting of Main Gate of Account Branch and Cycle stand shad at Abbasia Campus	Rs.	803,034.00 ✓
Total		Rs.	2,317,631.00
Add 16% PST		Rs.	370,820.96
Grand Total			2,688,452.00 ✓


Sub-Engineer


Assistant Engineer


Executive Engineer

Technically Sanctioned Rs.2,688,452.00


Project Director

The Islamia University of Bahawalpur

Repair/rewinding of 200KVA Transformer for Water Turbine # 4 at Baghdad-ul-Jadeed Campus

MRS: 1st BI-Annual, 2018

Sl. No.	Ref	Description	Quantity	Unit Rate	Unit	Amount
Electrical Work (Non-Schedule)						
1	N.S	Rewinding of primary Copper Coil (11000 Volt HV of 200 KVA, Step down Distribution Transformer i/c all the accessories and necessary measures of dismantling and assembling the transform. Complete in all respects as approved by the engineer incharge.	2.00	Job	50428.00	Each 4= 100,856.00
2	N.S	Rewinding of Secondary Copper Coil (440 Volt, L.V) of 200 KVA, Step down Distribution Transformer i/c all the accessories and necessary measures of dismantling and assembling the transform. Complete in all respects as approved by the engineer incharge.	2.00	Job	28526.00	Each 57,052.00
3	N.S	Providing & Filling of Dehydrated Mineral oil (Class1) to maintain the level for 200 KVA Transformer. i/c any accessories required at site. Complete in all respects as approved by the engineer incharge.	30.00	Litter	505.20	Per/L 15,156.00
Total of A						173,064.00
16% Punjab Sales Tax						27,690.00
Grand Total						200,754.00

[Signature]
29/5
Sub-Engineer

[Signature]
29/5
Assistant Engineer (Elec)

[Signature]
31/5
Executive Engineer

Technically Sanctioned for Rs.200,754.00

[Signature]
Project Director